
CITY OF ALBANY APPARENT BID RESULTS –
PUBLIC WORKS DEPARTMENT--Engineering  This information is provided to contractors as a courtesy.  
333 Broadalbin St. SW, PO Box 490  This information does not take into account responsibility or responsiveness of bidders.  
Albany, OR  97321  Contract award will be made by the City of Albany City Council.  
Telephone:  (541) 917-7676    Fax:   (541) 917-7573  It is the City's intent to award to the lowest responsible, responsive bidder.

PROJECT:  ST-24-01, Queen Avenue Rehabilitation: Pacific Blvd. to Marion St.

PROJECT MANAGER:  Chris Cerklewski

BID DATE:  2:30 p.m., May 7, 2024 `

                         BIDDERS:

ITEM NO. DESCRIPTION NO. UNITS
UNIT OF 

MEASURE UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
A-1 Mobilization 1.00 Lump Sum 250,000.00 250,000.00 275,000.00 275,000.00 340,000.00 340,000.00 200,000.00 200,000.00 132,460.00 132,460.00
A-2 Temporary Traffic Control 1.00 Lump Sum 200,000.00 200,000.00 282,500.00 282,500.00 130,000.00 130,000.00 35,000.00 35,000.00 96,150.00 96,150.00
A-3 Erosion Prevention and Sediment Control 1.00 Lump Sum 20,000.00 20,000.00 7,400.00 7,400.00 19,000.00 19,000.00 4,000.00 4,000.00 2,962.00 2,962.00
A-4 Railroad Coordination 1.00 Lump Sum 20,000.00 20,000.00 28,700.00 28,700.00 15,000.00 15,000.00 13,000.00 13,000.00 12,169.00 12,169.00
A-5 Unclassified Excavation 3,800.00 Cubic Yard 35.00 133,000.00 25.25 95,950.00 32.00 121,600.00 41.00 155,800.00 32.00 121,600.00
A-6 Overexcavation and Foundation Stabilization 2,200.00 Cubic Yard 65.00 143,000.00 73.00 160,600.00 65.00 143,000.00 70.00 154,000.00 78.00 171,600.00
A-7 6-Inch Cold Plane Pavement Removal 5,300.00 Square Yard 12.00 63,600.00 7.30 38,690.00 6.00 31,800.00 8.50 45,050.00 29.00 153,700.00
A-8 Fine Grade Existing Aggregate Base 10,825.00 Square Yard 2.00 21,650.00 2.40 25,980.00 2.00 21,650.00 4.00 43,300.00 3.00 32,475.00
A-9 Emulsified Asphalt Tack Coat 48,400.00 Square Yard 0.35 16,940.00 0.13 6,292.00 0.10 4,840.00 0.50 24,200.00 0.10 4,840.00

A-10 3/8-Inch Warm-Mix Asphalt Concrete 650.00 Ton 90.00 58,500.00 109.50 71,175.00 124.00 80,600.00 146.00 94,900.00 155.00 100,750.00
A-11 3/8-Inch Warm-Mix Porous Asphalt Concrete 1,200.00 Ton 125.00 150,000.00 109.00 130,800.00 137.00 164,400.00 157.00 188,400.00 159.00 190,800.00
A-12 1/2-Inch Warm-Mix Asphalt Concrete 6,200.00 Ton 85.00 527,000.00 86.15 534,130.00 103.00 638,600.00 131.00 812,200.00 115.00 713,000.00
A-13 Side Street Paving 3.00 Each 2,000.00 6,000.00 4,000.00 12,000.00 3,900.00 11,700.00 4,750.00 14,250.00 4,080.00 12,240.00
A-14 Asphalt Trench Patch 350.00 Ton 275.00 96,250.00 115.00 40,250.00 325.00 113,750.00 295.00 103,250.00 272.00 95,200.00
A-15 2-Inch Temporary Asphalt Trench Patch 2,500.00 Square Yard 35.00 87,500.00 27.25 68,125.00 32.00 80,000.00 37.00 92,500.00 24.00 60,000.00
A-16 Construct PCC Valley Gutter 1.00 Lump Sum 25,000.00 25,000.00 7,105.00 7,105.00 15,000.00 15,000.00 7,100.00 7,100.00 8,400.00 8,400.00
A-17 Remove and Replace Standard Curb and Gutter 850.00 Linear Foot 90.00 76,500.00 85.50 72,675.00 90.00 76,500.00 77.00 65,450.00 89.00 75,650.00
A-18 Remove and Replace 4-Inch PCC Sidewalk 650.00 Square Yard 205.00 133,250.00 151.00 98,150.00 170.00 110,500.00 205.00 133,250.00 203.00 131,950.00
A-19 Remove and Replace 8-Inch PCC Driveway 50.00 Square Yard 300.00 15,000.00 242.50 12,125.00 275.00 13,750.00 245.00 12,250.00 275.00 13,750.00
A-20 Remove and Replace 8-Inch PCC Driveway with 4X4 Concrete 175.00 Square Yard 400.00 70,000.00 357.00 62,475.00 490.00 85,750.00 525.00 91,875.00 395.00 69,125.00
A-21 Remove and Replace 11-Inch PCC Pavement 35.00 Square Yard 1,000.00 35,000.00 524.00 18,340.00 580.00 20,300.00 340.00 11,900.00 770.00 26,950.00
A-22 Detectable Warning Surface 235.00 Square Foot 50.00 11,750.00 41.50 9,752.50 45.00 10,575.00 62.00 14,570.00 45.00 10,575.00
A-23 6-Inch PVC Private Storm Drain 70.00 Linear Foot 65.00 4,550.00 67.25 4,707.50 66.00 4,620.00 36.00 2,520.00 62.00 4,340.00
A-24 6-Inch PVC Storm Drain 50.00 Linear Foot 60.00 3,000.00 100.00 5,000.00 76.00 3,800.00 37.00 1,850.00 187.00 9,350.00
A-25 8-Inch PVC Storm Drain 60.00 Linear Foot 65.00 3,900.00 101.50 6,090.00 84.00 5,040.00 116.00 6,960.00 200.00 12,000.00
A-26 10-Inch PVC Storm Drain 365.00 Linear Foot 100.00 36,500.00 113.00 41,245.00 86.00 31,390.00 102.00 37,230.00 110.00 40,150.00
A-27 12-Inch PVC Storm Drain 200.00 Linear Foot 125.00 25,000.00 142.00 28,400.00 113.00 22,600.00 120.00 24,000.00 150.00 30,000.00
A-28 15-Inch PVC Storm Drain 35.00 Linear Foot 150.00 5,250.00 235.00 8,225.00 216.00 7,560.00 194.00 6,790.00 403.00 14,105.00
A-29 18-Inch PVC Storm Drain 110.00 Linear Foot 200.00 22,000.00 171.00 18,810.00 175.00 19,250.00 157.00 17,270.00 185.00 20,350.00
A-30 21-Inch PVC Storm Drain 330.00 Linear Foot 225.00 74,250.00 166.00 54,780.00 183.00 60,390.00 155.00 51,150.00 250.00 82,500.00
A-31 24-Inch PVC Storm Drain 1,225.00 Linear Foot 250.00 306,250.00 171.00 209,475.00 214.00 262,150.00 204.00 249,900.00 220.00 269,500.00
A-32 30-Inch PVC Storm Drain 455.00 Linear Foot 325.00 147,875.00 230.00 104,650.00 284.00 129,220.00 280.00 127,400.00 323.00 146,965.00
A-33 10-Inch D.I.Storm Drain 180.00 Linear Foot 120.00 21,600.00 134.00 24,120.00 123.00 22,140.00 147.00 26,460.00 110.00 19,800.00
A-34 12-Inch D.I. Storm Drain 25.00 Linear Foot 180.00 4,500.00 195.00 4,875.00 200.00 5,000.00 183.00 4,575.00 285.00 7,125.00
A-35 ODOT Type D Ditch Inlet 3.00 Each 3,500.00 10,500.00 2,550.00 7,650.00 2,800.00 8,400.00 3,700.00 11,100.00 2,858.00 8,574.00
A-36 Property Line Cleanout 3.00 Each 1,000.00 3,000.00 950.00 2,850.00 900.00 2,700.00 790.00 2,370.00 1,682.00 5,046.00
A-37 Curb Drain 50.00 Linear Foot 50.00 2,500.00 25.00 1,250.00 39.00 1,950.00 26.00 1,300.00 46.00 2,300.00
A-38 Adjust Manhole Rim to Grade 26.00 Each 2,500.00 65,000.00 1,725.00 44,850.00 1,460.00 37,960.00 1,900.00 49,400.00 432.00 11,232.00
A-39 Adjust Water Fixtures to Grade 1.00 Lump Sum 10,000.00 10,000.00 1,060.00 1,060.00 2,300.00 2,300.00 6,500.00 6,500.00 310.00 310.00
A-40 24-Inch Precast Manhole 4.00 Each 6,000.00 24,000.00 6,300.00 25,200.00 4,200.00 16,800.00 3,780.00 15,120.00 5,268.00 21,072.00
A-41 Shallow Precast Manhole 3.00 Each 6,600.00 19,800.00 6,950.00 20,850.00 6,700.00 20,100.00 6,825.00 20,475.00 6,434.00 19,302.00
A-42 Standard Precast Manhole 5.00 Each 7,500.00 37,500.00 8,200.00 41,000.00 8,000.00 40,000.00 7,050.00 35,250.00 6,610.00 33,050.00
A-43 60-Inch Precast Manhole 10.00 Each 25,000.00 250,000.00 9,550.00 95,500.00 11,400.00 114,000.00 10,200.00 102,000.00 10,851.00 108,510.00
A-44 Connect to Existing Manhole 2.00 Each 2,500.00 5,000.00 6,000.00 12,000.00 7,500.00 15,000.00 5,900.00 11,800.00 5,356.00 10,712.00
A-45 Standard Curb Inlet 4.00 Each 3,500.00 14,000.00 3,000.00 12,000.00 3,100.00 12,400.00 2,850.00 11,400.00 4,000.00 16,000.00
A-46 Catch Basin 20.00 Each 3,000.00 60,000.00 2,450.00 49,000.00 2,800.00 56,000.00 2,850.00 57,000.00 4,000.00 80,000.00
A-47 Porous Asphalt Concrete Wearing Course Underdrain 17.00 Each 500.00 8,500.00 107.00 1,819.00 500.00 8,500.00 79.00 1,343.00 52.00 884.00
A-48 Remove Existing Storm Drain 320.00 Linear Foot 70.00 22,400.00 44.00 14,080.00 60.00 19,200.00 54.00 17,280.00 272.00 87,040.00
A-49 Remove Existing Catch Basin 10.00 Each 750.00 7,500.00 460.00 4,600.00 790.00 7,900.00 490.00 4,900.00 593.00 5,930.00
A-50 Remove Existing Manhole 3.00 Each 2,000.00 6,000.00 930.00 2,790.00 1,500.00 4,500.00 1,450.00 4,350.00 2,141.00 6,423.00
A-51 Abandon Existing Storm Drain 2,050.00 Linear Foot 25.00 51,250.00 23.50 48,175.00 30.00 61,500.00 21.00 43,050.00 36.00 73,800.00
A-52 Abandon Existing Storm Drain Connection 2.00 Each 2,000.00 4,000.00 3,500.00 7,000.00 1,200.00 2,400.00 790.00 1,580.00 8,622.00 17,244.00
A-53 4-Inch Yellow Non-Profiled Thermoplastic Stripe 5,700.00 Linear Foot 1.00 5,700.00 1.30 7,410.00 1.30 7,410.00 1.75 9,975.00 1.00 5,700.00
A-54 4-Inch White Non-Profiled Thermoplastic Stripe 550.00 Linear Foot 1.00 550.00 1.40 770.00 1.50 825.00 1.75 962.50 1.00 550.00
A-55 8-Inch White Non-Profiled Thermoplastic Stripe 7,100.00 Linear Foot 2.00 14,200.00 2.15 15,265.00 2.30 16,330.00 2.50 17,750.00 2.00 14,200.00
A-56 12-Inch White Non-Profiled Thermoplastic Stripe 760.00 Linear Foot 10.00 7,600.00 11.30 8,588.00 11.50 8,740.00 20.00 15,200.00 13.00 9,880.00
A-57 Thermoplastic Bicycle Lane Legend 14.00 Each 300.00 4,200.00 280.00 3,920.00 300.00 4,200.00 410.00 5,740.00 320.00 4,480.00
A-58 Thermoplastic Railroad Crossing Legend 4.00 Each 5,000.00 20,000.00 1,600.00 6,400.00 1,750.00 7,000.00 1,750.00 7,000.00 1,836.00 7,344.00
A-59 Thermoplastic Buffer Space Chevron Bar 55.00 Each 200.00 11,000.00 34.00 1,870.00 37.00 2,035.00 140.00 7,700.00 39.00 2,145.00
A-60 Thermoplastic Green Supplemental Bicycle Lane 180.00 Square Foot 20.00 3,600.00 13.00 2,340.00 14.00 2,520.00 23.00 4,140.00 14.00 2,520.00
A-61 Thermoplastic Single Arrow Legend 21.00 Each 300.00 6,300.00 280.00 5,880.00 300.00 6,300.00 355.00 7,455.00 315.00 6,615.00
A-62 Raised Reflectorized Pavement Marker 180.00 Each 8.00 1,440.00 7.50 1,350.00 8.00 1,440.00 7.75 1,395.00 8.00 1,440.00
A-63 Painted Yellow Curb 100.00 Linear Foot 10.00 1,000.00 5.00 500.00 5.00 500.00 7.75 775.00 5.00 500.00
A-64 Remove Existing Striping 1.00 Lump Sum 5,000.00 5,000.00 2,300.00 2,300.00 2,500.00 2,500.00 4,750.00 4,750.00 5,189.00 5,189.00
A-65 Install New Street Signs 1.00 Lump Sum 5,000.00 5,000.00 6,000.00 6,000.00 6,500.00 6,500.00 6,720.00 6,720.00 8,967.00 8,967.00
A-66 Relocate Existing Street Sign 2.00 Each 850.00 1,700.00 500.00 1,000.00 550.00 1,100.00 595.00 1,190.00 1,142.00 2,284.00
A-67 Restore Traffic Signal Detection Loops 1.00 Lump Sum 30,000.00 30,000.00 12,500.00 12,500.00 12,000.00 12,000.00 20,000.00 20,000.00 9,329.00 9,329.00
A-68 General Landscape Restoration 1.00 Lump Sum 30,000.00 30,000.00 11,000.00 11,000.00 15,000.00 15,000.00 8,625.00 8,625.00 5,600.00 5,600.00
A-69 Early Completion Bonus 30.00 Day 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00

TOTAL SCHEDULE A 3,652,855.00 3,137,359.00 3,437,485.00 3,477,945.50 3,576,703.00

B-1 Mobilization 1.00 Lump Sum 80,000.00 80,000.00 72,300.00 72,300.00 70,000.00 70,000.00 90,000.00 90,000.00 330,816.00 330,816.00
B-2 Temporary Traffic Control 1.00 Lump Sum 50,000.00 50,000.00 3,000.00 3,000.00 30,000.00 30,000.00 12,000.00 12,000.00 79,772.00 79,772.00
B-3 Erosion Prevention and Sediment Control 1.00 Lump Sum 10,000.00 10,000.00 550.00 550.00 3,000.00 3,000.00 3,425.00 3,425.00 899.00 899.00
B-4 12-Inch Ductile Iron Water Line 1,975.00 Linear Foot 250.00 493,750.00 162.00 319,950.00 187.00 369,325.00 178.00 351,550.00 75.00 148,125.00
B-5 8-Inch Ductile Iron Water Line 300.00 Linear Foot 150.00 45,000.00 133.00 39,900.00 135.00 40,500.00 125.00 37,500.00 67.00 20,100.00
B-6 4-Inch Ductile Iron Water Line 50.00 Linear Foot 120.00 6,000.00 230.00 11,500.00 127.00 6,350.00 106.00 5,300.00 47.00 2,350.00
B-7 12-Inch Butterfly Valve 9.00 Each 4,000.00 36,000.00 3,600.00 32,400.00 4,000.00 36,000.00 3,150.00 28,350.00 3,300.00 29,700.00
B-8 8-Inch Gate Valve 10.00 Each 3,200.00 32,000.00 2,550.00 25,500.00 2,900.00 29,000.00 2,350.00 23,500.00 2,545.00 25,450.00
B-9 6-Inch Gate Valve 5.00 Each 2,500.00 12,500.00 1,900.00 9,500.00 2,200.00 11,000.00 1,640.00 8,200.00 2,298.00 11,490.00
B-10 4-Inch Gate Valve 1.00 Each 2,200.00 2,200.00 1,650.00 1,650.00 1,900.00 1,900.00 1,355.00 1,355.00 1,535.00 1,535.00
B-11 1-Inch Combination Air/Vacuum Release Valve 1.00 Each 6,000.00 6,000.00 5,600.00 5,600.00 5,500.00 5,500.00 5,065.00 5,065.00 4,771.00 4,771.00
B-12 Standard 2-Inch Service Assembly 1.00 Each 10,000.00 10,000.00 7,300.00 7,300.00 7,700.00 7,700.00 7,236.00 7,236.00 9,271.00 9,271.00
B-13 Standard 1-Inch Service Assembly 15.00 Each 4,000.00 60,000.00 1,900.00 28,500.00 1,900.00 28,500.00 2,640.00 39,600.00 2,987.00 44,805.00
B-14 Standard Fire Hydrant Assembly 5.00 Each 8,000.00 40,000.00 6,800.00 34,000.00 8,500.00 42,500.00 8,690.00 43,450.00 8,131.00 40,655.00
B-15 Remove Existing Fire Hydrant Assembly 3.00 Each 1,500.00 4,500.00 800.00 2,400.00 1,200.00 3,600.00 370.00 1,110.00 2,009.00 6,027.00
B-16 12-Inch x 12-Inch Connection Assembly at STA 11+77.70 L17.00 1.00 Lump Sum 5,000.00 5,000.00 4,000.00 4,000.00 3,500.00 3,500.00 2,213.00 2,213.00 3,600.00 3,600.00
B-17 12-Inch x 12-Inch Connection Assembly at STA 14+50.24 L17.00 1.00 Lump Sum 10,000.00 10,000.00 4,000.00 4,000.00 4,600.00 4,600.00 5,266.00 5,266.00 1,850.00 1,850.00
B-18 12-Inch x 12-Inch Connection Assembly at STA 19+84.92 R58.07 1.00 Lump Sum 15,000.00 15,000.00 15,000.00 15,000.00 17,500.00 17,500.00 14,000.00 14,000.00 12,732.00 12,732.00
B-19 12-Inch x 12-Inch Connection Assembly at STA 30+70.55 L5.00 1.00 Lump Sum 12,000.00 12,000.00 9,300.00 9,300.00 12,300.00 12,300.00 11,600.00 11,600.00 7,980.00 7,980.00
B-20 8-Inch X 8-Inch Connection Assembly at STA 14+10.11 L17.00 1.00 Lump Sum 5,000.00 5,000.00 3,750.00 3,750.00 3,400.00 3,400.00 4,915.00 4,915.00 2,000.00 2,000.00
B-21 4-Inch x 4-Inch Connection Assembly at STA 18+03.97 R21.12 1.00 Lump Sum 4,500.00 4,500.00 5,000.00 5,000.00 3,700.00 3,700.00 6,250.00 6,250.00 1,720.00 1,720.00
B-22 Standard 2-Inch Blow-Off Assembly 7.00 Each 1,000.00 7,000.00 2,250.00 15,750.00 3,200.00 22,400.00 2,550.00 17,850.00 2,210.00 15,470.00
B-23 Install 32# Sacrificial Anode 18.00 Each 1,000.00 18,000.00 750.00 13,500.00 860.00 15,480.00 478.00 8,604.00 685.00 12,330.00
B-24 Install Underground Utility Support 10.00 Each 1,200.00 12,000.00 550.00 5,500.00 700.00 7,000.00 730.00 7,300.00 1,153.00 11,530.00
B-25 Asphalt Trench Patch 20.00 Ton 300.00 6,000.00 150.00 3,000.00 375.00 7,500.00 293.00 5,860.00 450.00 9,000.00
B-26 2-Inch Temporary Asphalt Trench Patch 600.00 Square Yard 35.00 21,000.00 28.00 16,800.00 32.00 19,200.00 38.00 22,800.00 22.00 13,200.00
B-27 Remove and Replace Standard Curb and Gutter 200.00 Linear Foot 90.00 18,000.00 88.00 17,600.00 90.00 18,000.00 78.00 15,600.00 90.00 18,000.00
B-28 Remove and Replace 4-Inch PCC Sidewalk 150.00 Square Yard 250.00 37,500.00 165.00 24,750.00 170.00 25,500.00 150.00 22,500.00 145.00 21,750.00
B-29 Remove and Replace 8-Inch PCC Driveway 50.00 Square Yard 300.00 15,000.00 228.00 11,400.00 275.00 13,750.00 250.00 12,500.00 250.00 12,500.00
B-30 Abandon Existing Water Lines 2,200.00 Linear Foot 15.00 33,000.00 8.40 18,480.00 21.00 46,200.00 14.00 30,800.00 37.00 81,400.00
B-31 Private Water Service at 250 Queen Avenue SE 1.00 Lump Sum 5,000.00 5,000.00 12,000.00 12,000.00 7,700.00 7,700.00 3,625.00 3,625.00 4,025.00 4,025.00
B-32 Remove Abandoned Valve Box 9.00 Each 350.00 3,150.00 175.00 1,575.00 120.00 1,080.00 62.00 558.00 335.00 3,015.00
B-33 General Landscape Restoration 1.00 Lump Sum 7,500.00 7,500.00 10,500.00 10,500.00 6,500.00 6,500.00 3,730.00 3,730.00 5,617.00 5,617.00

TOTAL SCHEDULE B 1,122,600.00 785,955.00 920,185.00 853,612.00 993,485.00

C-1 Mobilization 1.00 Lump Sum 20,000.00 20,000.00 21,500.00 21,500.00 12,000.00 12,000.00 23,774.00 23,774.00 16,738.00 16,738.00
C-2 Railroad Coordination 1.00 Lump Sum 10,000.00 10,000.00 6,350.00 6,350.00 6,500.00 6,500.00 2,377.00 2,377.00 12,168.00 12,168.00
C-3 24-Inch Cured-In-Place Pipe Sewer 205.00 Linear Foot 250.00 51,250.00 227.00 46,535.00 275.00 56,375.00 327.00 67,035.00 291.00 59,655.00
C-4 18-Inch Cured-In-Place Pipe Storm Drain 185.00 Linear Foot 200.00 37,000.00 215.00 39,775.00 210.00 38,850.00 274.00 50,690.00 276.00 51,060.00
C-5 Sewer Bypass Pumping 1.00 Lump Sum 15,000.00 15,000.00 16,900.00 16,900.00 10,000.00 10,000.00 8,915.00 8,915.00 30,010.00 30,010.00

TOTAL SCHEDULE C 133,250.00 131,060.00 123,725.00 152,791.00 169,631.00

TOTAL SCHEDULE A + B + C 4,908,705.00 4,054,374.00 4,481,395.00 4,484,348.50 4,739,819.00

Northcore USA LLC
Albany, OR

Engineer's Estimate
North Santiam Paving

Stayton, OR
Turney Excavating, Inc.

Keizer, OR
K & E Excavating, Inc.

Salem, OR
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