

ORDINANCE NO. 1701

A BILL FOR:

AN ORDINANCE authorizing the Mayor and Recorder of the City of Albany, Oregon, to enter into a contract with Leonard & Slate Cre. Ltd. for the construction of lateral sewers as follows:

HACKLEMAN STREET LATERALS:

No. 1. Beginning at the manhole in the Hackleman Street Main Sewer and running thence northerly through the center of Blocks 6 and 7 in Winona Park Add. to the City of Albany, Linn County, Oregon, a distance of 470 ft.

No. 2. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Blocks 5 and 8 in Winona Park Add. to the City of Albany, Linn County, Oregon, a distance of 680 ft.

No. 3. Beginning at the manhole in the Hackleman Street Main sewer, and running thence northerly through the center of Block 4 and 9 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 548 ft.

No. 4. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Block 3 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 366 ft.

No. 5. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Block 2 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 324 ft.

No. 6. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Block 1 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 160 ft.

No. 7. Beginning at the manhole in the Hackleman Street Main Sewer and running thence southerly through the center of Blocks 5, 4, and 3 in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon, a distance of 1203 feet.

No. 8. Beginning at the manhole in the Hackleman Street Main Sewer and running thence southerly along the East line of Blocks 6, 7, 8, and 9, in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon a distance of 1100 feet, together with sub-laterals connected therewith and running easterly as follows:

- (a) Through Block 1 of the Epauline Add. a distance of 130 feet.
- (b) Through Blocks 6, 5, & 4, of the Epauline Add. a distance of 607 ft.
- (c) Through Blocks 7, 8, & 9, of the Epauline Add. a distance of 607 ft.
- (d) Through Blocks 13, 14, & 15, of the Epauline Add. a distance of 607 ft.
- (e) Through Blocks 12, 11, & 10, of the Epauline Add. a distance of 607 ft.

Making a total distance of 4104 lineal feet.

Also beginning at the manhole on the Hackleman Street Main Sewer Midway between Tremont and Hood Streets and running thence southerly through Block 2, in the Epauline Add. to the City of Albany, Linn County, Oregon, a distance of 180 ft.

Also beginning at the manhole on the Hackleman Street Main Sewer a distance of 53.75 feet, west of the west line of Lafayette Street and running southerly through Block 2 in the Epauline Add. to the City of Albany, Linn County, Oregon, a distance of 180 ft.

No. 9. Beginning at the manhole in the Hill Street Main Sewer and running thence Easterly through the center of Block 1 in Price's Add. to the City of Albany, Linn County, Oregon a distance of 381 feet.

No. 10. Beginning at the manhole in the Hill Street Main Sewer 88.2 feet south of the south line of 10th Street in Price's Add. to the City of Albany, Linn County, Oregon and running thence easterly a distance of 757 feet, together with sub-laterals connected therewith and running southerly in Hackleman's Grove Add. to the City of Albany, Linn County, Oregon, as follows:

- (a) Through the center of Block 1 of said Add. a distance of 264 feet.
- (b) Through the center of Blocks 2 & 3 of said Add. a distance of 250 ft.
- (c) From the East end of the lateral sewers above described thence southerly a distance of 188 ft.

No. 11. Beginning at the manhole in the Hackleman Street Main Sewer and running thence North rly along the center line of a 30 foot street through Block 1, in Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 214 feet.

Also, beginning at the manhole in the Hackleman Street Main Sewer and running thence northerly along the west line of lots 3, 2, and 1, in Oak Grove Acres, to the City of Albany Linn County, Oregon, a distance of 214 feet.

No. 12. Beginning at the manhole at the south end of Main Sewer on Sherman Street in Oak Grove Acres and running thence west along the south line of Lots 1, 2, and 3, in Block 2 in said Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 206 feet.

ORDINANCE NO. 1701 Continud.

Also, beginning at the northwest corner of Lot 34 in said Block 2, thence southerly through the center of said Block 2 a distance of 1050 feet. to the north line of lot 19 in said B. and running thence easterly 40 ft. and also westerly 50 feet.

No. 13. Beginning at the manhole at the south end of Main Sewer on Sherman St. in Oak Grove Acres and running thence southerly along Sherman Street a distance of 450 feet., thence easterly along the south line of lot 17 in Block 3 in said Oak Grove Acres, to the City of Albany, Linn County, Oregon a distance of 90 ft. thence southerly through said Block 3 a distance of 725 feet, also beg. at the northeast corner of lot 4 in said Block and running westerly along the south line of lot 2 in said Block a distance of 90 feet.

COLUMBUS STREET LATERALS:

No. 1. Beginning at the manhole on Columbus Street Main Sewer between Willamette and Front Streets and running thence westerly through the center of Block 16 in Burkhart Park Add., to the City of Albany, Linn County, Oregon, a distance of 382 feet.

Also, beginning at the same point and running easterly through the center of Blocks 21 and 25 in Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 1214 feet.

No. 2. Beginning at the manhole on Columbus Street Main Sewer between Front and Water Streets and running westerly through the center of Block 15, Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 382 feet.

Also, beginning at the same point and running easterly through the center of Blocks 22 and 24 in Bryants Park Add. to the City of Albany, Linn County, Oregon, a distance of 949 feet.

No. 3. Beginning at the manhole on Columbus Street Main Sewer between Water and First Street and running westerly through the center of Block 14, Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 382 feet.

Also beginning at the same point and running easterly through the center of Block 23, Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 219 feet.

OLD PACIFIC HIGHWAY LATERALS:

No. 1. Beginning at the manhole in the Old Pacific Hwy. sewer. near the northwest corner of Block 1 in Motleys Add. to the City of Albany, Linn County, Oregon, and running thence southerly along the west line of said Block and the east line of Block 4 in Burkharts Add. to the City of Albany, Linn County, Oregon a distance of 1096 feet.

Also, beginning at the southeast corner of Lot 16, Block 4, of said Add. and running thence Easterly a distance of 200 feet.

No. 2. Beginning at the manhole in the Old Pacific Hwy. Main Sewer near the northwest corner of lot 7 in Block 1, F. L. Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly through said Block 1, in said Add. to the south line thereof a distance of 450 feet.

Also, beginning at the southwest corner of Lot 7, in said Block 1 and running Westerly a distance of 120 feet.

No. 3. Beginning at the manhole in the Old Pacific Hwy. Main Sewer near the northeast corner of Lot 3, Block 1, in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly a distance of 165 feet.

NEW PACIFIC HIGHWAY LATERALS:

No. 1. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the northeast corner of Lot 1, Block 6, in Burkharts Add. to the City of Albany, Linn County, Oregon and running thence southerly along the east line of said Block a distance of 637 feet. Thence easterly a distance of 189 feet.

Also, beginning at the southwest corner of lot 7, in said Block 1 and running Westerly a distance of 120 feet.

No. 3. Beginning at the manhole in the Old Pacific Hwy. Main Sewer near the northwest corner of Lot 3, Block 1, in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly a distance of 165 feet.

NEW PACIFIC HIGHWAY LATERALS:

No. 1. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the northeast corner of Lot 1, Block 6 in Burkharts Add. to the City of Albany, Linn County, Oregon and running thence southerly along the east line of said Block a distance of 637 ft. thence easterly a distance of 189 feet.

Also, beginning at the southwest corner of Lot 2, Block 6, in supplement al Plot of Burkharts Add. and running thence easterly a distance of 135 feet. thence southerly a distance of 400 feet.

No. 2. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the Northwest corner of Lot 5, Block 8 in Burkharts Add. to the City of Albany, Linn County, Oregon and running thence southerly to and through the center of Blocks 7 and 8 in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly to and through the center of Blocks 7 and 8 of the Supplemental Flat of Burkharts Add. to the City of Albany, Linn County, Oregon, a distance of 900 feet, thence westerly a distance of 60 feet, also easterly a distance of 60 feet.

No. 3. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the Northwest corner of Lot 1, Block 8, in Burkharts Add. to the City of Albany, Linn County, Oregon and running thence southerly to the Northwest corner of Lot 6, Block 11, of the Supplemental Flat to Burkharts Add. a distance of 200 ft.

GEARY STREET LATERALS:

No. 1. Beginning at the manhole in the Geary Street Main Sewer between Willamette and Front Streets and running thence easterly through the center of Blocks 6 and 5 in Woodles Riverside Add. to the City of Albany; Linn County, Oregon and Block 4 and 9 in Burkharts Park Add. to the City of Albany, Linn County, Oregon a distance of 907 feet.

No. 2. Beginning at the manhole in the Geary Street Main Sewer between Front and Water Streets and running thence easterly through the center of Blocks 7 and 8 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, and Blocks 5 and 10 in Burkhart Park Add. a distance of 917 feet.

No. 3. Beginning at the manhole in the Geary Street Main Sewer between Water and First Streets and running thence through the center of Blocks 10 and 9 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, and Blocks 2 and 11, in Burkharts Park Add. to the City of Albany, Linn County, Oregon a distance of 928 feet.

No. 4. Beginning at the manhole in the Geary St. Main Sewer between First and Second Sts. and running thence through the center of Blocks 11 and 12 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, and Blocks 1, 12, and 3, in Burkhart Park Add. to the City of Albany, Linn County, Oregon a distance of 1034 feet.

No. 5. Beginning at the manhole in the Geary St. Main Sewer between Second Street and the Salem Road and running thence through the center of Blocks 14 and 13 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, a distance of 374 feet.

FIFTH STREET LATERALS:

No. 1. Beginning at the manhole in the Fifth Street Main Sewer between Geary and State Streets, and running thence northerly through the center of Blocks 9 and 10 in Bryants Add. to the City of Albany, Linn County, Oregon, a distance of 400 feet.

Also, beginning at the same point and running thence southerly through blocks 6 and 7 in said Add. a distance of 484 feet.

No. 2. Beginning at the manhole at the east end of the Fifth Street Main Sewer and running thence southerly through the center of Blocks 2 and 3 in Bryants Park Add. to the City of Albany, Linn County, Oregon, a distance of 485 feet.

Also, beginning at a point in said lateral in the center of Block 2 in said Add. and running thence Easterly a distance of 60 feet.

Also, beginning at a point in said lateral in the center of Block 3 in said Add. and running thence easterly a distance of 60 feet.

Also, beginning at the manhole at the east end of the Fifth Street Main Sewer and running thence northerly along the east line of Lots 9 to 1 Inclusive, Block 1 in Bryants, Add. to the city of Albany, Linn County, Oregon a distance of 546 feet.

Also, beginning at the northeast corner of Lot 6, in said Block and running easterly through the center of Block 5 in P. L. Burkharts Add. to the City of Albany, Linn County, Oregon, a distance of 380 feet.

EIGHTH STREET LATERALS:

No. 1. Beginning at the manhole in the Eighth Street Main Sewer near the center line of Lot 6, in St. James Park Add. to the City of Albany, Linn County, Oregon, and running thence southerly through lots 6, 7, 8, and 9 in said Block a distance of 460 feet.

No. 2. Beginning at the manhole in the Eighth Street Main Sewer near the center line of Lot 4, in St. James Park Add. to the City of Albany, Linn County, Oregon, and running thence southerly through lots 4, 3, 2, and 1 in said Addition, a distance of 460 feet.

MONTGOMERY STREET LATERALS:

No. 1. Beginning in the Montgomery St. Main Sewer on the north line of Block 1, in Bacon Add. to the City of Albany, Linn County, Oregon and running thence westerly along the north line of said Block a distance of 340 feet, and running thence southerly a distance of 60 feet.

Also, beginning at the same point and running thence easterly a distance of 510 ft.

and thence southerly a distance of 60 feet.

No. 2. Beginning at the manhole in the Montgomery St. main Sewer on the center line of Block 2 in Bacon Add. to the City of Albany, Linn County, Oregon, and running thence westerly a distance of 190 feet; thence northerly a dis. of 60 ft.

Also, a sub-lateral beginning at the northwest corner of Lot 32 in said Block and running thence southerly a distance of 60 feet.

Also, beginning at the manhole in the Montgomery St. Main Sewer as above and running thence easterly along the center line of said Block a distance of 590 feet, to a manhole in Marion St., thence southerly through Blocks 1 and 2 in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon a distance of 760 feet to a manhole on A. Street.

Also a sub-lateral beginning at the northeast corner of Lot 5 in Block 2 in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon, and running westerly a distance of 85 feet.

Also, beginning at the southeast corner of Lot 17, Block 2, in said Bacon Add. and running northerly a distance of 60 feet.

Also, beginning at the southwest corner of Lot 17, Block 2, in said Add. and running southerly a distance of 60 feet.

No. 3. Beginning at the manhole in the Montgomery Street Main Sewer on the south line of Bacon Add. to the City of Albany, Linn County, Oregon, running thence easterly along the south line of said Add. a distance of 352 feet thence northerly a distance of 25 feet.

Also, beginning at said manhole and running thence southwesterly a distance of 210 feet, thence northwesterly a distance of 900 feet, and southeasterly a distance of 250 feet.

Also, a sub-lateral beginning near the southwest corner of Lot 7, Block 3 in Bacon Add. to the City of Albany, Linn County, Oregon, and running thence southerly a distance of 330 feet.

LATERAL IN BLOCK 40 CITY OF ALBANY:

No. 1. Beginning at the manhole on the Cottage Street Main Sewer near the west boundary of Block 40 in the City of Albany, Linn County, Oregon and running thence easterly along the center line of said Block a distance of 500 feet, except 48 ft. of later l already in place leaving 452 feet.

LATERAL IN BLOCK 8 & 9, CITY VIEW ADD:

No. 1. Beginning at the west end of the present Lateral in Block 9, City View Add. to the City of Albany, Linn County, Oregon, and running thence westerly along the center line of Blocks 9 and 8 in said Add. a distance of 462 feet.

Lateral Between 8th & 9th Streets, SHEPARD & DENVER.

No. 1. Beginning at the manhole on the south end of the Oak Street Main Sewer between 8th and 9th Streets in the City of Albany, Linn County, Oregon and running thence Easterly a distance of 600 feet.

WHEREAS, by Resolution No. 83 adopted by the Council the 27th day of March 1946, it was ordered that lateral sewers be constructed as follows:

HACKLEMAN STREET LATERALS:

No. 1. Beginning at the manhole in the Hackleman Street Main sewer and running thence northerly through the center of Blocks 6 and 7 in Winona Park Add. to the City of Albany, Linn County, Oregon, a distance of 470 feet.

No. 2. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Blocks 5 and 8 in Winona Park Add. to the City of Albany, Linn County, Oregon, a distance of 660 feet.

Beginning at the manhole in the Hackleman Street main sewer, and running thence northerly through Blocks 4 and 9 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 548 feet.

No. 4. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Block 3 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 366 ft.

No. 5. Beginning at the manhole in the Hackleman Street Main Sewer, and running thence northerly through the center of Block 2 in Winona Park Addition to the City of Albany, Linn County, Oregon, a distance of 324 feet.

No. 6. Beginning at the manhole in the Hackleman Street Main sewer and running thence northerly through the center of Block 1 in Winona Park Addition to the City of Albany, Oregon, a distance of 160 feet.

ORDINANCE NO. 1701 Cont.

No. 7. Beginning at the manhole in the Hackleman Street Main Sewer and running thence southerly through the center of Blocks 5, 4, and 3, in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon, a distance of 1203 feet.

No. 8. Beginning at the manhole in the Hackleman Street Main Sewer and running thence southerly along the east line of Blocks 6, 7, 8, and 9, in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon a distance of 1180 feet, together with sub-laterals connected therewith and running easterly as follows:

- (a) Through Block 1 of the Epauline Add. a distance of 130 feet.
- (b) Through Blocks 6, 5, & 4, of the Epauline Add. a distance of 607 feet.
- (c) Through Blocks 7, 8, & 9, of the Epauline Add. a distance of 607 feet.
- (d) Through Blocks 12, 11, & 10 of the Epauline Add. a distance of 607 feet.
- (e) Through Blocks 13, 14, & 15, of the Epauline Add. a distance of 607 feet.

Making a total distance of 4104 lineal feet.

Also, beginning at the manhole on the Hackleman Street Main Sewer Midway between Tremont and Hood Streets and running thence southerly through Block 2 in the Epauline Add. to the City of Albany, Linn County, Oregon, a distance of 190 ft.

Also, beginning at the manhole on the Hackleman Street Main Sewer a distance of 53.75 feet west of the west line of Lafayette Street and running southerly through Block 2 in the Epauline Add. to the City of Albany, Linn County, Oregon, a distance of 180 feet.

No. 9. Beginning at the manhole in the Hill Street Main Sewer and running thence easterly through the center of Block 1 in Price's Add. to the City of Albany, Linn County, Oregon, a distance of 381 feet.

No. 10. Beginning at the manhole in the Hill Street Main Sewer 28.2 feet south of the south line of 10th Street in Price's Add. to the City of Albany, Linn County, Oregon and running thence easterly a distance of 757 feet, together with sub-laterals connected therewith and running southerly in Hackleman's Grove Add. to the City of Albany Linn County, Oregon, as follows:

- (a) Through the center of Block 1 of said Add. a distance of 264 ft.
- (b) Through the center of Blocks 2 & 3 of said Add. a distance of 250 feet.
- (c) From the east end of the lateral sewer above described thence southerly a distance of 188 ft.

No. 11. Beginning at the manhole in the Hackleman Street Main Sewer and running thence northerly along the center line of a 30 foot street through Block 1, in Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 214 feet.

Also, beginning at the manhole in the Hackleman Street Main Sewer and running thence northerly along the west line of lots 3, 2, and 1, in Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 214 feet.

No. 12. Beginning at the manhole at the south end of Main Sewer on Sherman Street in Oak Grove Acres and running thence west along the south line of Lots 1, 2, and 3, in Block 2 in said Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 206 feet.

Also, beginning at the northwest corner of lot 34 in said Block 2, thence southerly through the center of said Block 2 a distance of 1050 ft. to the north line of lot 19 in said Block and running thence easterly 48 feet, and also westerly 50 feet.

No. 13. Beginning at the manhole at the south end of Main Sewer on Sherman Street in Oak Grove Acres and running thence southerly along Sherman St. a distance of 450 feet, thence easterly along the south line of lot 17 in Block 3 in said Oak Grove Acres, to the City of Albany, Linn County, Oregon, a distance of 90 feet, thence southerly through said Block 3 a distance of 725 feet, also beginning at the northeast corner of lot 4 in said Block and running westerly along the south line of lot 2 in said Block a distance of 90 feet.

COLUMBUS STREET LATERALS

No. 1. Beginning at the manhole on Columbus Street main Sewer between Willamette and Front Streets and running thence westerly through the center of Block 16 in Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 382 feet.

Also, beginning at the same point and running easterly through the center of Blocks 21, and 25 in Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 1214 feet.

No. 2. Beginning at the manhole on Columbus Street Main Sewer between Front and Water Streets and running westerly through the center of Block 15 Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 382 feet.

Also, beginning at the same point and running easterly through the center of Blocks 22 and 24 in Bryants Park Add. to the City of Albany, Linn County, Oregon, a distance of 949 feet.

No. 3. Beginning at the manhole on Columbus Street Main Sewer between Water and First St. and running westerly through the center of Block 14, Burkhart Park Add. to the City of

ORDINANCE NO. 1701 Cont.

Albany, Linn County, Oregon a distance of 382 feet.

Also, beginning at the same point and running easterly through the center of Block 3, Burkhart Park Add. to the City of Albany, Linn County, Oregon, a distance of 219 feet.

OLD PACIFIC HIGHWAY LATERALS:

No. 1. Beginning at the manhole in the Old Pacific Hwy. Sewer near the northwest corner of Block 1 in Lotleys Add. to the City of Albany, Linn County, Oregon and running thence southerly along the west line of said Block and the east line of Block 4 in Burkharts Add. to the City of Albany, Linn County, Oregon, a distance of 1096 feet.

Also, beginning at the southeast corner of Lot 16, Block 4, of said Add. and running thence easterly a distance of 200 feet.

No. 2. Beginning at the manhole in the Old Pacific Hwy. Main Sewer near the northwest corner of lot 7 in Block 1, R. L. Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly through said Block 1 in said Add. to the South line thereof a distance of 450 feet.

Also, beginning at the southwest corner of Lot 7, in said Block 1 and running westerly a distance of 120 feet.

No. 3. Beginning at the manhole in the Old Pacific Hwy. Main Sewer near the northeast corner of lot 3, Block 1, in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly a distance of 165 feet.

NEW PACIFIC HIGHWAY LATERALS:

No. 1. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the northeast corner of Lot 1, Block 6, in Burkharts Add. to the city of Albany, Linn County, Oregon, and running thence southerly along the east line of said Block a distance of 637 feet, thence easterly a distance of 189 feet.

Also, beginning at the southwest corner of Lot 2, Block 6, in Supplemental Flat of Burkharts Add. and running thence Easterly a distance of 135 feet, thence southerly a distance of 400 feet.

No. 2. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the northwest corner of lot 5, Block 3, in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly to and through the center of Blocks 7 and 8 of the Supplemental Flat of Burkharts Add. to the City of Albany, Linn County, Oregon, a distance of 900 feet, thence westerly a distance of 60 feet, also easterly a distance of 60 feet.

No. 3. Beginning at the manhole in the New Pacific Hwy. Main Sewer near the northwest corner of lot 1, Block 3, in Burkharts Add. to the City of Albany, Linn County, Oregon, and running thence southerly to the Northwest corner of Lot 6, Block 11, of the Supplemental Flat to Burkharts Add. a distance of 200 feet.

GEARY STREET LATERALS:

No. 1. Beginning at the manhole in the Geary Street Main Sewer between Willamette and Front Streets and running thence easterly through the center of Blocks 6 and 5 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon and Block 4 and 9 in Burkharts Park Add. to the City of Albany, Linn County, Oregon a distance of 907 feet.

No. 2. Beginning at the manhole in the Geary Street Main Sewer between Front and Water Streets and running thence easterly through the center of Blocks 7 and 8 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, and Blocks 3 and 10 in Burkhart Park Add. a distance of 917 ft.

No. 3. Beginning at the manhole in the Geary Street Main Sewer between First and Water Streets and running thence through the center of Blocks 10 and 9 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon, and Blocks 2 and 11, in Burkharts Park Add. to the City of Albany, Linn County, Oregon a distance of 928 feet.

No. 4. Beginning at the manhole in the Geary Street Main Sewer between First and Second Streets and running thence through the center of Blocks 11 and 12 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon and Blocks 1, 12 and 3 in Burkhart Park Add. to the City of Albany, Linn County, Oregon a distance of 1034 feet.

No. 5. Beginning at the manhole in the Geary St. Main Sewer between Second Street and the Salem Road and running thence through the center of Blocks 14 and 13 in Woodles Riverside Add. to the City of Albany, Linn County, Oregon a distance of 374 feet.

FIFTH STREET LATERALS:

No. 1. Beginning at the manhole in the Fifth Street Main Sewer between Geary and State Streets, and running thence northerly through the center of Blocks 9 and 10 in Bryants Add. to the City of Albany, Linn County, Oregon, a distance of 400 ft.

Also, beginning at the same point and running thence southerly through Blocks 8 and 7 in said Add. a distance of 424 ft.

No. 2. Beginning at the manhole at the east end of the Fifth Street Main Sewer and running thence southerly through the center of Blocks 2 and 3 in Bryants Park Add. to the City of Albany, Linn County, Oregon, a distance of 485 feet.

Also, beginning at a point in said lateral in the center of Block 2 in said Add. and running thence easterly a distance of 60 feet.

Also, beginning at the point in said lateral in the center of Block 3 in said Add. and running thence easterly a distance of 60 feet.

Also, beginning at the manhole at the east end of the fifth Street Main Sewer, and running thence northerly along the east line of Lots 9 to 1 inclusive, Block 1 in Bryants Add. to the City of Albany, Linn County, Oregon a distance of 546 feet.

Also, beginning at the northeast corner of Lot 3 in said Block and running easterly through the center of Block 5 in R. L. Burkharts Add. to the City of Albany, Linn County, Oregon, a distance of 300 feet.

EIGHTH STREET LATERALS:

No. 1. Beginning at the manhole in the Eighth Street Main Sewer near the center line of Lot 6 in St. James Park Add. to the City of Albany, Linn County, Oregon, and running thence southerly through Lots 6, 7, 8, and 9 in said Block a distance of 460 feet.

No. 2. Beginning at the manhole in the Eighth Street Main Sewer near the center line of Lot 4 in St. James Park Add. to the City of Albany, Linn County, Oregon, and running thence southerly through Lots 4, 3, 2, and 1 in said Addition, a distance of 460 feet.

MONTGOMERY STREET LATERALS:

No. 1. Beginning in the Montgomery St. Main Sewer on the north line of Block 1, in Bacon Add. to the City of Albany, Linn County, Oregon and running thence westerly along the north line of said Block a distance of 340 feet, and running thence southerly a distance of 60 feet.

Also, beginning at the same point and running thence easterly a distance of 510 feet and thence southerly a distance of 60 feet.

No. 2. Beginning at the manhole in the Montgomery St. Main Sewer on the center line of Block 2 in Bacon Add. to the City of Albany, Linn County, Oregon and running thence westerly a distance of 190 feet, thence northerly a distance of 60 ft.

Also, a sub-lateral beginning at the northwest corner of Lot 32 in said Block and running thence southerly a distance of 60 feet.

Also, beginning at the manhole in the Montgomery St. Main Sewer as above and running thence easterly along the center line of said Block a distance of 590 feet. to a manhole in Marion St., thence southerly through Blocks 1 and 2 in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon a distance of 760 feet to a manhole on A. Street.

Also, beginning at the manhole in the Montgomery St. Main Sewer as above and running thence easterly along the center line of said Block a distance of 590 feet. to a manhole in Marion St., thence southerly through Blocks 1 and 2 in Hackleman's Sunrise Addition to the City of Albany, Linn County, Oregon a distance of 760 feet to a manhole on A. Street.

Also, a sub-lateral beginning at the northeast corner of Lot 5, Block 2 in Hackleman's Sunrise Add. to the City of Albany, Linn County, Oregon and running westerly a distance of 25 feet.

Also, beginning at the southeast corner of Lot 17, Block 2 in said Bacon Addition and running northerly a distance of 60 feet.

Also, beginning at southwest corner of Lot 17, Block 2, in said Addition and running southerly a distance of 60 feet.

No. 3. Beginning at the manhole in the Montgomery Street Main Sewer on the South line of Bacon Add. to the City of Albany, Linn County, Oregon running thence easterly along the south line of said Add. a distance of 362 feet thence northerly a distance of 25 feet.

Also, beginning at said manhole and running thence southwesterly a distance of 210 ft. thence northwesterly a distance of 900 feet and southeasterly a distance of 250 ft.

ORDINANCE NO. 1701 Continued

Also, a sub-lateral beginning near the southwest corner of Lot 7, Block 5 in Bacon Add. to the City of Albany, Linn County, Oregon, and running thence southerly a distance of 330 feet.

LATERAL IN BLOCK 40 CITY OF ALBANY:

No. 1. Beginning at the manhole on the Cottage Street Main Sewer near the west boundary of Block 40 in the City of Albany, Linn County, Oregon and running thence easterly along the center line of said Block a distance of 500 feet except 43 feet of lateral already in place leaving 452 feet.

LATERAL IN BLOCK 8 & 9, CITY VIEW ADD:

No. 1. Beginning at the west end of the present Lateral in Block 9, City View Add. to the city of Albany, Linn County, Oregon, and running thence westerly along the center line of Blocks 9 and 8 in said Add. a distance of 462 feet.

LATERAL BETWEEN 8th & 9th STREETS, SHERRAN & DENVER:

No. 1. Beginning at the manhole on the south end of the Oak Street Main Sewer between 8th and 9th Streets in the City of Albany, Linn County, Oregon and running thence Easterly a distance of 600 feet.

said lateral sewers to be constructed of eight inch vitrified terra cotta sewer pipe in accordance with the plans and specifications of Walter W. Larsen, Engineer of said City, filed in the office of the Recorder of said City on the 10th day of April, 1946.

WHEREAS, it was provided in and by Ordinance No. 1682 passed by the Council on the 24th day of April, 1946, and approved by the Mayor on the same date that the Recorder give notice for bids for the making of such improvement in the manner provided by law; and

WHEREAS, due notice and advertisement for said bids have been made and given by the Recorder of the City of Albany in accordance with the provisions of said Ordinance and in the manner provided by law; and

WHEREAS, Leonard & Slate Oregon Ltd. on the 8th day of May, 1946 presented their bid to the Council of said City for the making of said improvement which said bid was made in due form and in conformity with all the conditions imposed by law and by said Ordinance, by which bid the said Leonard & Slate Ore. Ltd. proposed to furnish all material and implements and to perform all the labor necessary to make the above described improvement for the sum of \$84,520.05 and:

WHEREAS, Leonard & Slate Oregon Ltd., was the lowest bidder for said proposed work and said bid was the lowest and best bid submitted therefor.

THEREFORE THE PEOPLE OF THE CITY OF ALBANY DO ORDAIN AS FOLLOWS:

Section 1. That the bid of the said Leonard & Slate Oregon Ltd. for said improvement be the same is hereby accepted and the Mayor and Recorder of the City of Albany are hereby authorized and directed to enter into an agreement in writing with the said Leonard & Slate Ore. Ltd. for the making of said improvement as aforesaid on behalf of the City of Albany, Oregon, and upon the terms and conditions in said Ordinance, advertisement and bid hereinabove mentioned.

Said contract shall provide that the work on said sewer construction shall commence within five days after the signing of said contract and shall be prosecuted with such vigor that all the work embraced therein shall be entirely completed on or before the 1st day of October 1946, and the City of Albany shall be deemed to suffer damages to the extent of \$25.00 a day for each and every day the work is delayed beyond such time.

Said contract shall further provide that the said Leonard & Slate Ore. Ltd. shall, promptly as due, make payment to all parties supplying to him labor and material for the prosecution of the hereinabove described work and that he will not permit any lien or claim to be prosecuted against the City of Albany for or on account of any labor or material furnished on said work and shall also pay all contributions or amounts due the State Industrial Acc. Fund incurred in the performance of said contract.

Section 2. The said Leonard & Slate Ore. Ltd. shall furnish a bond in a sum equal to fifty per cent of the contract price with good and sufficient surety thereon to be approved by the Mayor of the City of Albany, to secure the faithful performance of all the obligations of said contract on the part of said bidder and particularly on account of any lien or claim for labor or material furnished on the part of any person or persons arising out of such contract.

Said contract shall further provide that should the said contractor fail, neglect or refuse to make prompt payment of any claim for labor, wages or material furnished by any person in connection with said contract as said claim becomes due, whether said labor, wages or materials be furnished for said contractor or any sub-contractor, then and in such event the Council of the City of Albany may pay such claims to the proper claimants and charge the same against funds

ORDINANCE NO. 1701 Continued

due or to become due said contractor by reason or said contract.

Passed by the Council, May 8, 1946

Approved by the Mayor, May 8, 1946.

G. C. KNOXELL, MAYOR

Attest: C. R. ASHTON

I, C. R. ASHTON, Recorder of the City of Albany, Oregon, Linn County do hereby certify that the above copy of Ordinance No. 1701, has been by me carefully compared with the Ordinance Bill No. 1822, as passed by the Council, April 24, 1946 and approved by the Mayor on the 24th day of April, 1946.

Witness my hand and official signature and seal of the City of Albany, Oregon on the 8th day of May, 1946.

C. R. Ashton
Recorder of the City of Albany, Oregon.