



Project Name: ST-23-03, Fourteenth Avenue, Clay Street, and Geary Street Overlay
Advertisement Date: March 18, 2024
Bid Opening Date: 2:00 p.m., April 2, 2024
Project Manager: Carl Berg
Engineer's Estimate: 2,100,000

This list does not include those who have obtained the plans for this project from the internet or a plan center.

Date	Planholder	Contact/Phone/Fax/E-mail	Other
00/00/00	North Santiam Paving Co. 41203 Kingston-Lyons Dr SE PO Box 516 Stayton, OR 97383	Estimator (503) 769-3436 (503) 769-7358 quotes@nspor.com	Plans <input type="checkbox"/> Specs <input type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	AQB Premier Construction 3727 Tudor Way SE Albany, OR 97321	Alfonzo Barrera (541) 730-5475 AQBPremierConstruction@gmail.co	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Builders Exchange of Washington 2607 Wetmore Ave Everett, WA 98201	Tina Spah (425) 258-1303 (425) 259-3832 production@bxwa.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Central Oregon Builders Association 1051 NE 4th Street Bend OR 97701	Attn: Ashley (541) 389-1058 (541) 389-1545 plans@coba.org	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	DJC Oregon Project Center 1618 SW 1st Ave #400 Portland, OR 97201	Plan Room (503) 274-0624 (503) 802-7239 plancenter@djcoregon.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Douglas Plan Center 3076 Diamond Lake Blvd Roseburg OR 97470	Diane Chartier (541) 440-9030 (541) 440-8937 dcplancenter@aasurveying.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Eugene Builders Exchange 2460 W 11th PO Box 22036 Eugene, OR 97402	Jeremy Moritz (541) 484-5331 (541) 484-5884 projects@ebe.org	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Homeland Excavating, LLC 1730 Ferry St SW Albany, OR 97322	Ikaika Leach (541) 666-6064 homelandexcavatingllc@gmail.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Oregon Bid Network (NAPC) PO Box 40445 Grand Junction, CO 81504	(970) 712-5585 (302) 450-1925 bids@napc.me	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
03/18/24	Plan Center Northwest PO Box 2486 Clackamas, OR 97015	Brie Kidwell (503) 650-0148 brie@plancenternw.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>

<i>Date</i>	<i>Planholder</i>	<i>Contact/Phone/Fax/E-mail</i>	<i>Other</i>
03/18/24	Platinum Pipe Services, LLC 4877 Buffalo Dr SE Salem, OR 97317	Sheila Wassil (971) 301-9027 platinumservices503@gmail.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Premier Builders Exchange 63052 Layton Avenue #100 PO Box 6731 Bend OR 97701	Attn: Kendra (541) 389-0123 (541) 389-1549 admin@plansonfile.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Reece Engineering & Survey 321 1st Avenue NE Albany, OR 97321	David Reece (541) 926-2428 dave@reece-eng.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Salem Contractors Exchange 2256 Judson SE PO Box 12065 Salem OR 97302	Lori Cooley (503) 362-7957 (503) 362-1651 lori@sceonline.org	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Seattle Daily Journal of Commerce 83 Columbia St Seattle, WA. 98104	Laura Heberlein (206) 622-8272 plans@djc.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Spokane Regional Plan Center 209 N Havana Street Spokane, WA 99202	Jenny Martin (509) 328-9600 (509) 328-7279 projectinfo@plancenter.net	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	SW Washington Plan Center 7017 NE Hwy 99, #214 Vancouver WA 98665	(360) 694-7922 (360) 694-0188 plancenter@swca.org	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Tri-City Construction Council 20 E Kennewick Ave. Kennewick, WA 99336	Kailey Casey (509) 582-7424 bidinfo@tcplancenter.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691	Maria Prado (916) 373-1500 (916) 373-0183 maria.prado@slurry.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Wildish Construction Co 3600 Wildish Lane PO Box 40310 Eugene, OR. 97408	Jason White (541) 485-1700 (541) 683-7722 estimating@wildish.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/18/24	Willamette Valley Bid Center 135 2nd Ave SE Albany OR 97321	Jerry Running (541) 928-5159 (541) 207-3290 wvbidcenter@gmail.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/19/24	Knife River Corporation - Northwest 32260 Old Hwy 34 Tangent OR 97389	Russ Rebo (541) 918-5100 russ.rebo@kniferiver.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>

<i>Date</i>	<i>Planholder</i>	<i>Contact/Phone/Fax/E-mail</i>	<i>Other</i>
03/19/24	Roy Houck Construction LLC 4444 22nd Ave NE Salem, OR. 97301	Rye Houck (503) 463-7177 (503) 463-4979 sarah@houckco.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/20/24	Aaken Corporation Electrical Contractors 32756 Belts Dr Harrisburg OR 97446	Andy Vogt (541) 520-1244 avogt@aakencorp.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/20/24	ATK Construction Inc 5656 S Whiskey Hill Rd Hubbard OR 97032	Tim Konev (503) 951-3084 tim@atkconstructioninc.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
03/20/24	Riverbend Construction Inc PO Box 1067 Eugene OR 97440	Chris Spellman (541) 465-3463 christopher.spellman@rbmaterials.co	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>